VOLUNTARY CLEANUP CONTRACT
15-6233-RP

IN THE MATTER OF
GEORGIA-PACIFIC RESINS SITE, BERKELEY COUNTY
and
GEORGIA-PACIFIC LLC

This Contract is entered into by the South Carolina Department of Heaith and
Environmental Control and Georgia-Pacific LLC, pursuant to the Brownfields/\VVoluntary
Cleanup Program, S.C. Code Ann. §§ 44-56-710 through 760, as amended, the
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA),
42 U.S.C. §§ 9601 to 9675, as amended, and the South Carolina Hazardous Waste
Management Act (HWMA), S.C. Code Ann. § 44-56-200, with respect to the facility
known as the Georgia-Pacific Resins Site (“Site”). The Georgia-Pacific Resins property
is located at 1028 Georgia-Pacific Drive, St. Stephen, South Carolina (“Property”). The
Property includes approximately 12.07 acres and is within the boundary of the
approximately 170 acre Georgia-Pacific complex bounded generally by Old
Commissary Road on the north; State Highway 35 on the east; Russell Store Road on
the south; and the Lake Moultrie impoundment on the west. The Property is identified
by the County of Berkeley as Tax Map Serial Number 0250005031; and a legal
description of the Property is éttached to this Contract as Appendix A.

DEFINITIONS

1. Unless otherwise expressly provided, terms used in this Contract shall have the
meaning assigned to them in CERCLA, the HWMA, and in regulations promulgated -
under the foregoing statutes, or the Brownfields/Voluntary Cleanup Program.

A. “Georgia-Pacific” shall mean Georgia-Pacific LLC. Georgia-Pacific
is a Delaware Limited Liability Company with its principal place of
business located at 133 Peachtree Street, NE, Atlanta, Georgia.

B. “Contamination” shall mean impact by a Contaminant or Hazardous
Substance.

C. “Contract” shall mean this Responsible Party Voluntary Cleanup




Contract.

D. “Department” shall mean the South Carolina Department of Health
and Environmental Control or a successor agency of the State of
South Carolina that has responsibility for and jurisdiction over the
subject matter of this Contract.

E. “Hazardous Substance” shall have the same meaning as defined
under subparagraphs (A) through (F) of Paragraph (14) of CERCLA
§ 101,42 U.S.C. § 9601(14).

F. “Pollutant” or “Contaminant” includes, but is not limited to, any
element, substance, compound, or mixture, including disease-
causing agents, which after release into the environment and upon
exposure, ingestion, inhalation, or assimilation into any organism,
either directly from the environment or indirectly by ingestion
through food chains, will or may reasonably be anticipated to cause
death, disease, behavioral abnormalities, cancer, genetic mutation,
physiological malfunctions, including malfunctions in reproduction,
or physical deformations, in organisms or their offspring;
"contaminant” does not include petroleum, including crude oil or
any fraction of crude oil, which is not otherwise specifically listed or
designated as a hazardous substance under subparagraphs (A)
through (F) of paragraph (14) of CERCLA § 101, 42 U.S.C. § 9601,
et seq. and does not include natural gas, liquefied natural gas, or
synthetic gas of pipeline quality or mixtures of natural gas and such
synthetic gas.

G. “Property” as described in the legal description attached as
Appendix A, shall mean that portion of the Site, which is subject to
ownership, prospective ownership, of possessory or contractual
interest of Georgia-Pacific.

H. “Response Action” shall mean any assessment, cleanup,
inspection, or closure of a site as necessary to remedy actual or

potential damage to public health, public welfare, or the
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environment.

l. “Site” shall mean all areas where a Hazardous Substance, Pollutant

or Contaminant has been released, deposited, stored, disposed of,

or placed, or otherwise comes to be located; “Site” does not include
any consumer product in consumer use or any vessel, as defined in

CERCLA.

J. “Voluntary Cleanup” shall mean a Response Action taken under
and in compliance with the Brownfields/Voluntary Cleanup
Program, S.C. Code Ann. §§ 44-56-710 to 760, as amended.

K. “Work Plan” shall mean the plan for additional Response Actions to
be conducted at the Site as described in Paragraph 3 of this

Contract.

FINDINGS

2. Based on the information known by or provided to the Department, the following
findings are asserted for purposes of this Contract:
A Georgia-Pacific formerly operated a 169.6 acre complex,
approximately 1 mile northwest of Russellville, in Berkeley County,
South Carolina. During the operational history of the complex,
resins were produced on an approximately 12.07 acre portion of the
complex.
B. Methano! was used as a raw material in the production of resins,
and was conveyed to the site by rail as well as by tanker truck.
Methano! was stored in a single 500,000 gallon above ground
storage tank. Methanol was then conveyed to points of use on the
facility via underground piping.
C. In December 1991, methanol was discovered seeping through the
asphalt pavement in the central portion of the Property. Upon
discovery of the leak, the underground piping was taken out of

service and rerouted aboveground. A preliminary investigation
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conducted by Georgia-Pacific consisted of excavation of seven (7)
test pits and sampling of the groundwater that entered the
excavations.

D. At the request of Georgia-Pacific, Integrated Science & Technology
(IST) conducted a Phase | assessment between December 1991
and June 1992. This investigation indicated that dissolved phase
and possibly free phase methanol contamination existed at the site.

E. Based on the results of the Phase | assessment, a Corrective
Action Plan (CAP) was developed, and submitted to the
Department in November 1992. In response to the Department’'s
request for additional data, IST proposed additional site
characterization. This additional investigation work identified 1,2
dichloroethane (1,2-DCA) as an additional contaminant of concern.
Concentrations of ethylbenzene, toluene, and xylenes were also
detected in wells where 1,2-DCA was detected.

F. In December 1995, Georgia-Pacific submitted a work plan
proposing monitored natural attenuation as a remedial option for
methanol and 1,2-DCA. Quarterly monitoring began in 1996.

G. The Department required that a contingency remediation plan be
submitted for review and approval in the event that methanol
concentrations exceeded the clean-up criterion of 7.5 milligrams
per liter {mg/L) at the downgradient compliance point, piezometer
PZ-4. The 7.5 mg/L criterion was derived by the Department's
toxicologist. GP subsequently submitted the requested
contingency remediation plan stating that “intrinsic biodegradation”
in conjunction with an appropriate groundwater monitoring program
would adequately protect human heaith and the environment.

H. A soil vapor extraction system was installed and activated in May
2001 in part to address the Department's suggestion that active
remediation be conducted in the most concentrated portion of the

methanol plume. While the soil vapor extraction system renders
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methanol biodegradation more thermodynamically efficient, its
primary purpose was to extract accumulated methane from the
vadose zone and mitigate the potential for unsafe levels of methane
to accumulate in the buildings located at the Site.

Georgia-Pacific submitted an addendum to the CAP in February
2009, which proposed a reduction from quarterly to semiannual
sampling, a reduction in the number of wells monitored, and
discontinuation of surface water sampling. Continued monitoring of
1,2-DCA was also recommended. The Department disagreed with
the recommendation to discontinue surface water sampling, but
concurred with the remaining recommendations.

J. In March 2011, a supplemental investigation was performed to
determine the best location for installation of an active remediation
system to address the most concentrated portion of the methanol
plume. The results of this investigation were presented in the July
2011 Second Semiannual 2010 Groundwater Sampling and
Supplemental Plume Investigation Report. This  report
recommended that monitoring for 1,2-DCA in groundwater be
discontinued. The Department concurred with the recommendation
to discontinue monitoring for 1,2-DCA, recommended the
installation of additional monitoring wells, and requested an
updated receptor survey, and updated geologic cross sections.
These components were presented in the December 2011
Semiannual Report.

K. In 2013, the Department requested a plan to delineate the
dissolved methanol plume in the area of MW-13, collection of a
sample from water supply well GP#2 for analysis of methanol and
1,2-DCA, and a plan to abandon the water supply welis on the GP
property. Monitoring wells MW-14 and MW-15 were installed in
July 2013.
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L. In 2014 Georgia-Pacific submitted a technical report titled
Alternative Methanol Endpoint Assessment for Groundwater,
Georgia Pacific Resins Facility, Russellville, Berkeley County South
Carolina. The report included a conceptual site model that
identified as the most likely and most sensitive receptor a
theoretical construction worker coming info direct contact with
contaminated groundwater in a trench. Based on exposure of this
receptor to incidental ingestion of groundwater, the technical report
recommended an alternative cleanup goal of 57,000 mg/L methanol
in groundwater.

M. In a meeting with Georgia-Pacific and its consultants on March 12,
2015, the Department indicated that the proposed alternative
cleanup standard was not appropriate for closure of the site, as it
would require land use restrictions to ensure that there was no use
of impacted groundwater. Georgia-Pacific agreed that land use
restrictions would be filed with the Register of Deeds.

N. In June 2015, Georgia-Pacific submitted a technical report titled
Site-Specific Evaluation of Methano! in Groundwater. The report
assumed land use restrictions that prohibit the use of groundwater.
Based on construction worker exposure, the technical report
recommended an alternative cleanup goal of 19,000 mg/L methanol
in groundwater.

0. The USEPA has calculated a Regional Screening Level (RSL) of 20
mg/L for methanol in tap water. Because site monitoring wells
contain methanol in excess of the tap water screening level, the site

is not suitable for unrestricted use.

RESPONSE ACTIONS

3. Georgia-Pacific agrees to submit to the Department for review and written
approval within thirty (30) days of the execution date of this Contract a Work Plan for the

Site that is consistent with the technical intent of the National Contingency Plan. The
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Work Plan shall be implemented upon written approval from the Department. The Work
Plan shall include the names, addresses, and telephone numbers of the consulting firm,
the analytical laboratory certified by the Department, and Georgia-Pacific’s contact
person for matters relating to this Contract. Georgia-Pacific will notify the Department in
writing of changes in the contractor or faboratory. The Department will review the Work
Plan and will notify Georgia-Pacific in writing of any deficiencies in the Work Plan, and
Georgia-Pacific will respond in writing to the Department's comments within thirty (30)
days. The Work Plan and all associated reports shall be prepared in accordance with
industry standards and endorsed by a Professional Engineer (P.E.) and/or Professional
Geologist (P.G.) duly licensed in South Carolina and shall set forth methods and
schedules for accomplishing the following tasks:

A. | Water Well Survey, Sampling - Georgia-Pacific will conduct additional
investigation to definitively identify any groundwater supply wells within a
one-half mile radius of the former Georgia-Pacific Resins facility. This
shall include both residential and non-residential properties. Any existing
supply wells within this radius shall be sampled and analyzed for methanol
by USEPA Method 8015C.

B. Monitoring - The work plan will propose a groundwater monitoring plan
that identifies wells to be monitored, the frequency of sampling, analysis
and reporting, and the analytical method(s) to be utilized. Monitoring
points shall include both in-plume wells for evaluation of the remaining
contaminant mass and sehtinel wells to ensure that contaminants are not
migrating away from the parcel under Georgia-Pacific’s control. Such
monitoring shall continue until the cleanup level for methanol in
groundwater is met throughout the site. The cleanup level for methanol in
groundwater shall be 20 mg/L for unrestricted use and 19,000 mg/L for
restricted use.

C. Abandonment of Supply Wells — Georgia-Pacific will permanently abandon
any existing supply wells on the Property and/or surrounding properties
associated with the Complex that are impacted or are no longer required

for operation of the facility.
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4, Georgia-Pacific shall prepare and submit under separate cover from the Work
Plan, a Health and Safety Plan that is consistent with Occupational Safety and Health
Administration regulations. The Health and Safety Plan is submitted to the Department
for information purposes only. The Department expressly disclaims any liability that

may result from implementation of the Health and Safety Plan by Georgia-Pacific.

5. Georgia-Pacific shall inform the Department in writing at least five (5) working
days in advance of all field activities pursuant to this Contract and, if deemed necessary
by the Department, shall allow the Department and its authorized representatives to

take duplicates of any samples collected by Georgia-Pacific pursuant to this Contract.

6. Within sixty (60) days of the execution date of this Contract and annually
thereafter, Georgia-Pacific shall submit to the Department a written progress report that
must include the following: (A) actions taken under this Contract during the previous
reporting period; (B) actions scheduled to be taken in the next reporting period; (C)
sampling, test results, and any other data, in summary form, generated during the
previous reporting period, whether generated pursuant to this Contract or not; and (D) a
description of any environmental problems experienced during- the previous reporting

period and the actions taken to resolve them.

7. All correspondence which may or are required or permitted to be given by either
party to the other hereunder shall be in writing and deemed sufficiently given if delivered
by (A) regular U.S. mail, (B) certified or registered mail, postage prepaid, return receipt
requested, (C) nationally recognized overnight delivery service company, or (D) hand
delivery to the other party at the address shown below or at such place or to such agent
as the parties may from time to time designate in writing.

Unless otherwise directed in writing by either party, all correspondence, work

plans, and reports should be submitted fo:
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The Department:  Tim Hornosky
South Carolina Department Health & Environmental Control
Bureau of Land and Waste Management
2600 Bull Street
Columbia, South Carolina 29201
hornostr@dhec.sc.gov

Georgia-Pacific Michael Hassett
Georgia-Pacific LLC
133 Peachtree Street, NE
Atlanta, GA 30303
All final work plans and reports shall include two (2) paper copies and one (1)

electronic copy on compact disk.
PUBLIC PARTICIPATION

8. Upon execution of this Contract, the Department will seek public participation in
accordance with S.C. Code Ann. § 44-56-740(D), and not inconsistent with the National
Contingency Plan. Georgia-Pacific will reimburse the Department's costs associated
with public participation (e.g., publication of public notice(s), building and equipment

rental(s) for public meetings, etc.).

RESPONSE COST

9. Georgia-Pacific shall, within thirty (30) days of the execution date of this
Contract, pay to the Department by certified or cashiers check the sum of seven
hundred nine dollars and nine cents ($709.09) to reimburse estimated past response
cost incurred by the Department through March 1, 2015 (“Past Costs”) relating to the
Site. Georgia-Pacific’s payment for Past Costs should be submitted to:

The Depariment: John K. Cresswell
South Carolina Department of Health & Environmental Control

Bureau of Land and Waste Management
2600 Bull Street
Columbia, SC 29201

In accordance with §§ 44-56-200 and 44-56-740, Georgia-Pacific shall, on a

quarterly basis, reimburse the Department for Oversight Costs of activities required
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under this Contract occurring after March 1, 2015. Oversight Costs include, but are not
limited to, the direct and indirect costs of negotiating the terms of this Contract,
reviewing Work Plans and reports, supervising corresponding work and activities and
costs associated with public participation. Payments will be due within thirty (30) days

of the Department's invoice date. The Department shall provide documentation of its

Oversight Costs in sufficient detail so as to show the personnel involved, amount of time

spent on the project for each person, expenses, and other specific costs. Invoices shall

be submitted to:

Georgia-Pacific Michael Hassett
Georgia-Pacific LLC
133 Peachtree Street, NE
Atlanta, GA 30303

All of Georgia-Pacific's payments should reference the Contract number on page

1 of this Contract and be made payable to:
The South Carolina Department of Health & Environmental Control

If complete payment of the Past Costs or of the quarterly billing of Oversight
Costs is not received by the Department by the due date, the Department may bring an
action to recover the amount owed and all costs incurred by the Department in bringing
the action including, but not limited to, attorney's fees, Department personnel costs,

witness costs, court costs, and deposition costs.

ACCESS

10. The Department, its authorized officers, employees, ‘.representatives, and all
other persons performing Response Actions will not be denied access to the Site during
normal business hours or at any time work under this Contract is being performed or
during any environmental emergency or imminent threat situation, as determined by the
Department (or as allowed by applicable law). Georgia-Pacific and subsequent owners
of the Property shall ensure that a copy of this Contract is provided to any lessee or
successor or other transferee of the Property, and to any owner of other property that is

included in the Site. If Georgia-Pacific is unable to obtain access from the Property
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owner, the Department may obtain access and perform Response Actions. All of the

Department's costs associated with access and said Response Actions will be

reimbursed by Georgia-Pacific.

RESTRICTIVE COVENANT

11.  If hazardous substances in excess of residential standards exist at the Property
after Georgia-Pacific has completed the response actions required under this Contract,
a covenant placing necessary and appropriate restrictions on use of the Property shall
be executed and recorded. Upon the Department's approval of the items outlined
therein, the restrictive covenant shall be signed by the Department, representatives of
Georgia-Pacific and, if the Property has been sold, the current owner of the Property
and witnessed, signed, and sealed by a notary public. Georgia-Pacific or the current
owner of the Property shall file this restrictive covenant with the Register of Deeds or
Mesne Conveyances in Berkeley County. The signed covenant shall be incorporated
into this Contract as an Appendix. A Certificate of Completion shall not be issued by the
Department until the restrictive covenant, if required, is executed and recorded. With the
approval of the Department, the restrictive covenant may be modified in the future if
additional remedial activities are carried out which meet appropriate clean-up standards
at that time or circumstances change such that the restrictive covenant would no longer
be applicable. The Department may require Georgia-Pacific or subsequent owners of
the Property to modify the restrictive covenant if a significant change in law or
circumstances requiring remediation occurs. Georgia-Pacific or subsequent owners of
the Property shall file an annual report with the Department by May 31° of each year
detailing the current land uses and compliance with the restrictive covenants for as long
as the restrictive covenant remains in effect on the Property. The report must be

submitted in a manner prescribed by the Department.

OBLIGATIONS AND BENEFITS

12.  Upon execution of this Contract by the Department, Georgia-Pacific, its
signatories, parents, subsidiaries, successors and assigns, shall be deemed to have
resolved their liability to the State in an administrative settlement for purposes of, and to
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the extent authorized under 42 U.S.C. § 9613(f)(2) and § 9613(H)((3)(B), S.C. Code Ann.
§ 44-56-200, for the work done in completing the Response Actions covered in the
Contract including the approved work plan{s) and reports. A thirty (30) day comment
period shall be required prior to the Department’'s execution of the Contract, and shall
commence upon publication of the notice of the proposed Contract in the South

Carolina State Register..

13.  Nothing in this Contract is intended to be or shall be construed as a release or
covenant not to sue for any claim or cause of action, past or future, that the Department
may have against a responsible party who is not a signatory to the Contract and who is

not a signatory’s parent, subsidiary, successor and assign.

14.  Subject to the provisions of Paragraph 16, nothing in this Contract is intended to
limit the right of the Department to undertake future Response Actions at the Site or to
seek to compel parties to perform or pay for costs of Response Actions at the Site.
Nothing in this Contract shall in any way restrict or limit the nature or scope of
Response Actions that may be taken or be required by the Department in exercising its

authority under State and Federal law.

15.  Subject to the provisions of Paragraph 16, nothing in this Contract is intended to
be or shall be construed as a release or covenant not to sue for any claim or cause of
action that the Department may have against Georgia-Pacific for any matters not

expressly addressed by and settled through this Contract.

16.  Upon successful completion of the terms of this Contract, Georgia-Pacific shall
submit to the Department a request for a Certificate of Completion.

Once the Department determines that Georgia-Pacific has successfully and
completely complied with this Contract, the Department, pursuant to S.C. Code Ann. §
44-56-740(A)(5) and (B)(1), will give Georgia-Pacific a Certificate of Completion that
provides a covenant not to sue to Georgia-Pacific, its signatories, parents, subsidiaries,

successors and assigns for the work done in completing the Response Actions
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specifically covered in the Contract and completed in accordance with the approved
work plans and reports. The covenant not to sue and administrative settlement for
purposes of contribution protection are contingent upon the Department’s determination
that Georgia-Pacific successfully and completely complied with the Contrabt.

In consideration of the Department's covenant not to sue, Georgia-Pacific, its
signatories, parents, subsidiaries, successors and assigns agree not to assert any
claims or causes of action against the Department arising out of activities undertaken at
the Site or to seek other costs, damages, or attorney’s fees from the Department arising
out of activities undertaken at the Site, except for those claims or causes of action

resulting from the Department's intentional or grossly negligent acts or omissions.

17. Georgia-Pacific and the Department each reserve the right to unilaterally
terminate this Contract. Termination may be accomplished by giving a thirty (30) day
advancé written notice of the election to terminate this Contract to the other party.
Should Georgia-Pacific elect to terminate, it must submit to the Department all data
generated pursuant to this Contract, and certify to the Department's satisfaction that any
environmental or physical hazard shall be stabilized and/or mitigated such that the Site
does not pose a hazard to human health or the environment that did not exist prior to

any initial Response Action addressing Contamination identified in this Confract.

18. The Department may terminate this Contract only for cause, which may include
but is not limited to, the following:
A Events or circumstances at the Site that are inconsistent with the
terms and conditions of this Contract;
B. Failure to complete the terms of this Contract or the Work Plan;
C. Failure to submit timely payments for Past Costs and/or for
Oversight Costs as defined in Paragraph 9 above;
D. Additional Contamination or releases or consequences at the Site

caused by Georgia-Pacific, its parents, subsidiaries, successors

and assigns;
E. Providing the Department with false or incomplete information or
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knowingly failing to disclose material information;

F. Change in Georgia—Pacific’s or its parents’, subsidiaries’,
successors’ and assigns’, business activities on the Property or
uses of the Property that. are inconsistent with the terms and
conditions of this Contract; or

G. Failure by Georgia-Pacific to obtain the applicable permits from the

Department for any Response Action or other activities undertaken

at the Property.

19.  Upon termination of the Contract under Paragraph 17 or 18, the covenant not to
sue and administrative settlement for purposes of contribution protection shall be null
and void. Termination of the Contract by Georgia-Pacific or the Department does not
end the obligations to reimburse Oversight Costs already incurred by the Department

and payment of such costs shall become immediately due.

20.  The signatories below hereby represent that they are authorized to enter into this

Contract on behalf of their respective parties.
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~ THE SOUTH CAROLINA DEPARTMENT OF HEALTH
AND ENVIRONMENTAL CONTROL

BY: DATE:

Daphne G. Neel, Chief
Bureau of Land and Waste Management
Environmental Quality Control

DATE:

Reviewed by Office of General Counsel

GEORGIA-PACIFIC LLC

/é:{, Vf V}Z/fz‘fﬁﬁ : DATE: 3 !5,,_2 z*’g/;:;’” "

Signatufe

5%’”“‘}' @ },\“”“é: Tj (:j i’k Tf% ?’hﬁﬁ,%ﬂ E™

Printed Name and Title
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APPENDIX A
lL.egal Description of the Property

County of Berkeley
Tax Map Serial Number 0250005031

TRACT A

ALL THAT TRACT OR PARCEL OF LAND lying and being in Russellville, Berkeley County, South
Carolina, and more particularly described as follows:

TO THE TRUE POINT OF BEGINNING, Begin at point of intersection of the center line of a paved private
road traversing property of Georgia-Pacific Corporation (the paved area of said private road being 31 feet
in width at this point) with the center line of State Road 8-35 (66-foot right-of-way), and run thence in a
generally westerly and southwesterly direction along the center line of said private road 2,075 feet, more
or less, to a railroad spike in said center line, said railroad spike marking the TRUE POINT OF
BEGINNING; and from said TRUE POINT OF BEGINNING as thus established, running thence South 82
degrees, 06 minutes East 60.50 feet to an iron post; running thence South 72 degrees 37 minutes East
113.60 feet to an iron post; running thence South 26 degrees 17 minutes East 10.0 feet to an iron post,
running thence South 73 degrees 02 minutes East 246.50 feet to an iron post; running then South 05
degrees 00 minute West 83.S0 feet to a point; running thence South 73 degrees 02 minutes East 40.50
feet to point; running thence South 05 degrees 00 minute West 464.50 feet to an iron past; running
thence North 80 degrees 02 minutes West 42.8 feet to an iron post; running then South 05 degrees 07
minutes West 64,30 feet to an iron post; running thence South 54 degrees 02 minutes West 176.7 feet to
a new iron; running thence South 09 degrees 41 minutes West 173.2 feet to un iron post; running then
North 85 degrees 11 minutes West 300.14 feet to a new iron; running then North 78 degrees Il minutes
West 130.70 feet to a railroad spike in the center line of the paved private road hereinabove referred to
(the paved area of said road being 21 feet in width at this point); running thence North 14 degrees 42
minutes East along the center line of said road 526.70 feet to a railroad spike; continuing then 41 degrees
Il minutes East along the center line of said road 464.80 feet to the railroad spike at the TRUE POINT OF
BEGINNING; said tract being designated Tract "A" and containing approximate)y 10.63 acres.

TRACT C.

ALL THAT TRACT OR PARCEL OF LAND lying and being in Russellville, Berkeley County, South
Carolina, and more particularly described as follows:

TO FIND THE TRUE POINT OF BEGINNING, Begin at point of intersection of the center line of a paved
private road traversing property of Georgia-Pacific Corporation (the paved area of said private road being
31 feet in width at this point) with the center line of State Road 8-35 {66-foot right-of-way), and run thence
in a generally westerly and southwesterly direction along the center line of said paved private road 2,075
feet, more or less, to a railroad spike in said center line, said railroad spike marking the TRUE POINT OF
BEGINNING; running thence South 14 degrees 11 minutes West along the center fine of said road
464.80 feet to a railroad spike in said center line; running thence North 85 degrees 34 minutes West
138.80 feet to a new iron; running thence North 14 degrees 27 minutes East 464.00 feet to a new iron;
running thence South 86 degrees 03 minutes 136.31 feet to the railroad spike at the TRUE POINT OF
BEGINNING; said tract being designated Tract "C' and containing approximately 1.44 acres.

Derivation: Tract A and Tract C being the same property conveyed by Quitclaim Deed dated December 4,
1984 from Georgia-Pacific Corporation to Georgia-Pacific Resins, Inc. and recorded December 12, 1984,
in Deed Book 3, Page 1433, Berkley County, South Carolina records.

TMS: 025-00-05-031
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